
 

 

 

 

 

 

 

 

 
City of Edina  •  4801 W. 50th St.  •  Edina, MN 55424 

MAYOR AND CITY COUNCIL IV. K. 

Chad A. Millner, PE, Director of Engineering 
 ☒ 
 ☐ 
 March 3, 2015 

Request for Purchase - Award of Bid - Contract ENG 15-3 Arden Park D and 54th Street Project 

February 24, 2015 April 24, 2015 (Schedule A+B) 
June 2, 2015 (Alternate 2) 

Northwest Asphalt, Inc. 
 
Palda and Sons, Inc. 
Meyer Contracting, Inc. 

$  8,406,091.70 (Schedule A+B+Alternate 1) 
$  8,421,438.95 (Schedule A+B+Alternate 2) 
$  8,504,962.17 (same for both alternates) 
$10,130,820.75 (same for both alternates) 

Recommended Quote or Bid: 

Northwest Asphalt, Inc.                                                  $7,666,279.35 (Schedule A+B) 

General Information: 
City staff initiated this project. This project implements principles of the Living Streets Policy and draft Living 

Streets Plan. It continues our change of thinking about the use of our streets from primarily auto-centric to 

the incorporation of pedestrian-centric elements and what is required for a balanced, multi-modal 

transportation system.  

Please recall we previously solicited bids on May 13, 2014 for the 54th Street portion of this project. We 

received one bid that was 60% higher than our estimate. We rejected that bid and delayed the project one 

year to be combined with the Arden Park D Neighborhood project in the hopes of receiving better bids. The 

bids we received are better. 

The 54th Street project involves reconstruction of the roadways including bituminous pavement and concrete 

curb and gutter. A sidewalk is planned for the north side of 54th Street adjacent to the concrete curb and 

gutter. Roadway widths vary from 26-ft to 38-ft with the continued use of advisory bike lanes east of 

Minnehaha Creek. The Minnehaha Creek Bridge is also being replaced. The project also includes upgrading 

existing utility infrastructure systems including storm sewer, water, sanitary sewer, and upgrading the cobra-

head lights to decorative lights.  

The Arden Park D portion of the project involves reconstruction of the roadways including bituminous 

pavement and concrete curb and gutter. Sidewalks are planned for Arden Avenue, West 52nd Street, and 

Minnehaha Boulevard adjacent to a 24-ft curb-to-curb street width. All the other roadways are 27-ft wide, 

our City standard. Parking will be restricted to one side of all the roadways. The project also includes 
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upgrading existing utility infrastructure systems including storm sewer, water, sanitary sewer, and City owned 

decorative lights.  

Please recall at the Aug. 4, 2014 City Council meeting, the council approved Resolution No. 2014-85 
authorizing staff to request financial assistance from the State of Minnesota Transportation Fund (bridge 
bond) program for the 54th Street bridge over Minnehaha Creek. This program has been funded by the state 
legislature in the past and we continue to receive positive feedback that it will be funded again this year; 
however, it is likely a decision will not be made until the end of the legislative session in May. 
 
To be eligible for funding, we need to delay the award of the bridge portion of the project until June. Because 
we anticipated the delay, we included alternate bid schedules and award dates to account for the delay; 
however, the bids received did not show a significant difference in the cost to delay the award of the bridge 
until June.     
 
The following tables compare our estimated costs and assessments at the public improvement hearings to the 
bids we received yesterday.  
 
 
54th Street Bid Summary 

Award 
Option 

Estimated Assessment 
per REU at Public 

Improvement Hearing 

Estimated 
Assessment per 
REU w/ Bid Prices 

Estimated 
Change of 
Assessment 

Estimated % 
Change of 
Assessment 

Schedule B $6,400 $5,220 -$1,180 -18.4% 

     

Award 
Option 

Estimated City Costs at 
Public Improvement 

Hearing (1) 

Estimated City 
Costs w/ Bid Prices 

(1) 

Estimated 
Change of City 

Costs 

Estimated % 
Change of City 

Costs 

Schedule B 
+ Alt 1 

$3,131,425 $2,870,652 -$260,773 -8.3% 

Schedule B 
+ Alt 2 

$3,131,425 $2,886,000 -$245,425 -7.8% 

(1) 96% of this cost is anticipated to be funded by Municipal State Aid Funds. 
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Arden Park D Neighborhood Summary 

Award 
Option 

Estimated 
Assessment per 
REU at Public 
Improvement 

Hearing 

Estimated 
Assessment per 
REU w/ Bid 

Prices 

Estimated 
Change of 
Assessment 

Estimated % 
Change of 
Assessment 

Schedule A $14,400 $14,100 -$300 -2.0% 

     

Award 
Option 

Estimated City 
Costs at Public 
Improvement 

Hearing 

Estimated City 
Costs w/ Bid 

Prices 

Estimated 
Change of City 

Costs 

Estimated % 
Change of City 

Costs 

Schedule A $4,856,000 $4,322,000 -$534,000 -11.0% 

 
This project will be funded by Municipal State Aid, grant funding from the Minnehaha Creek Watershed 
District, special assessments, PACS and respective utility funds.  Construction costs could change based on 
construction related items such as soil corrections and turf restoration.  The final special assessments will be 
calculated prior to the final assessment hearing in 2016. This project is listed in the 2015-2019 Capital 
Improvement Plan (CIP) under CIP #15-123 for $2,530,000 and CIP #15-130 for $7,033,850 for a total of 
$9,563,850. 

Recall our discussion about hydro-seeding last fall. We made changes to our hydro-seeding specification for 
2015 that we feel will meet the needs of both the residents and the City. Staff will monitor how these 
specification changes are working and we will also continue to monitor hydro-seeding from last year’s 
projects.  
 
Staff recommends awarding Schedules A and B to Northwest Asphalt, Inc. and delaying the award of 
Alternate 2 until June in anticipation of receiving funding from the state for the 54th Street Minnehaha Creek 
Bridge.  
 
Attachment: 
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